STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 20/ 01 I'N SAN JOAQUI N COUNTY NEAR STOCKTON 11/ 26/ 01
CONTRACT NUMBER 10- 0A5004 FROM 0.1 KM WEST OF DARRI GO LANE CONTRACT CODE 'E '
LOCATI ON 10-SJ-26-1.9/2. 4 TO 0.2 KM EAST OF BEYER LANE 29 CONTRACT | TEMS
W DENI NG AND | NSTALL LEFT TURN LANE FEDERAL Al D ACST-P026-(020) E

PH- P026- (020) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

°ROPCSALS | SSUED 15 FUND TOTAL HB1 609, 000 TOTAL NUMBER OF WORKI NG DAYS 45
WUMBER OF BI DDERS 7 ENG NEERS EST 619, 000. 00 AMOUNT  UNDER 88, 160. 00 PERCENT UNDER EST 14. 24
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 530, 840. 00 7 TEI CHERT CONSTRUCTI ON 209 983-2300
00000008
P O BOX 1118 FAX 209 983-2375
STOCKTON CA 95201
2 559, 585. 00 4 D S S COWPANY 209 948-0302
00334653
P O BOX 6099 FAX 209 948-6652
STOCKTON CA 95206
3 570, 397. 00 6 TOM MAYO CONSTRUCTI ON | NC 209 943-6248
00388077
4735 E FREMONT STREET FAX 209 943-1854
STOCKTON CA 95215
4 574, 258. 00 3 GRANI TE CONSTRUCTI ON  COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
5 585, 605. 00 2 GECRGE REED I NC 209 334-0790
00211337
P O BOX 1630 FAX 209 334-0796

LODI CA 95241



10- 0A5004
10- SJ- 26-
11/ 20/ 01

1

6

955, 451. 00

673, 157. 00

1

5
(| RREGULAR)

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

707 258-6261
00676166
FAX 707 258-1240

916 852-1911
00726454
FAX 916 852-1611

Bl D245
PAGE 2
11/ 26/ 01



10- 0A5004 Bl D245

10-SJ-26-1 PAGE 3
11/ 20/ 01 11/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 A B S L CONSTRUCTI ON GRI NDI NG AND ROADWAY EXCAVATI ON ( PARTI AL)

SAN CARLCS CA
CENTRAL STRI PI NG STRI PING MARKERS MARKI NG AND DELI NEATORS
RANCHO CORDOVA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS BARRI CADES AND CHANNELI ZERS

SAN JCSE CA



10- 0A5004
10-SJ-26-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

3l DDER | D NAVE AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY

43650 OSGOOD ROAD
FREMONT CA

DELL ENG NEERI NG

1624 E ALPI NE AVE
STOCKTON CA 95205
KENTS O L

3310 E M NER AVENUE
STOCKTON CA

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA

TAKAKO TRAFFI C CONTROL
P O BOX 800

MOUNTAI N RANCH CA

3l DDER | D NAME AND ADDRESS

STRI PI NG

ROADWAY EXCAVATI ON, AGGREGATE BASE, CLEARI NG AND GRUBI NG

ASPHALT EMULSI ON PAI NT BI NDER

CONSTRUCTI ON AREA SI GNS, BARRI CADES AND CHANNELI ZERS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

2ONTI NUED ON NEXT PAGE

STRI PI NG AND MARKI NG



10- 0A5004 Bl D245

10-SJ-26-1 PAGE 5
11/ 20/ 01 11/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TOMN AND COUNTRY CLEARI NG AND GRUBI NG
STOCKTON CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BLACK DI AMOND ASPHALT SUPPLY LI QUI D ASPHALT ( PORTI ON)
P O BOX 1643
MODESTO CA 95354
CENTRAL STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

S J D CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
334 SOQUTH YOSEM TE AVE STE B

OAKDALE CA 95361

3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON ASPHALT CONCRETE GRI NDI NG
SAN CARLCS CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DOUBLE M TRUCKI NG TRUCKI NG

W NTERS CA



10- 0A5004
10-SJ-26-1
11/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
11/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANRAK

5820 MAYHEW ROAD
SACRAMENTO CA 95827
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
FARVWEST SAFETY

226 N MAI N STREET

LODI CA 95242

KENTS O L

3310 M NER AVENUE
STOCKTON CA 95205

COLD PLANE ASPHALT CONCRETE

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)

EMULSI ON



10- 0A5004 Bl D245

10- SJ- 26-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
11/ 20/ 01 11/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 800. 00* 7, 800. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 400. 00* 19, 400. 00
3 (S) 120120 TYPE 111 BARRI CADE EA 8 75. 00 600. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 30. 00 3, 300. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUMP SUM 7, 000. 00* 7, 000. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 48 5. 00 240. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 17 30. 00 510. 00
8 150805 REMOVE CULVERT M 38 50. 00 1, 900. 00
9 152320 RESET ROADSI DE S| GN EA 6 220. 00 1, 320. 00
10 152370 RELOCATE MAI LBOX EA 6 175. 00 1, 050. 00
11 152390 RELOCATE ROADSI DE Sl GN EA 2 250. 00 500. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 510 10. 00 5, 100. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 15, 000. 00* 15, 000. 00
14 190101 ROADVAY EXCAVATI ON VB 2,270 29. 50 66, 965. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 94 40. 00 3, 760. 00
16 260201 CLASS 2 AGGREGATE BASE VB 2,500 40. 00 100, 000. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 3, 480 50. 00 174, 000. 00
18 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q) TONN 770 130. 00 100, 100. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 6 300. 00 1, 800. 00
20 664010 300 MM CORRUGATED STEEL Pl PE M 14 175. 00 2, 450. 00
(2.01 MV THI CK)
21 664016 450 MM CORRUGATED STEEL Pl PE M 28 250. 00 7, 000. 00
(2.77 MM THI CK)
22 705042 300 MM STEEL FLARED END SECTI ON EA 4 250. 00 1, 000. 00
23 705044 450 MM STEEL FLARED END SECTI ON EA 2 300. 00 600. 00
24 820107 DELI NEATOR ( CLASS 1) EA 10 30. 00 300. 00
25 820151 OBJECT MARKER ( TYPE L-1) EA 2 45. 00 90. 00
26 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 36 60. 00 2, 160. 00
27 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 690 1.50 4,035. 00
( SPRAYABLE)
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 6. 00 1, 860. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 1, 000. 00* 1, 000. 00

TOTAL 530, 840. 00



TEM

©CoOoO~NOUODWNE

10- 0A5004

10- SJ-26- 1
11/ 20/ 01

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

4, 000. 00* 4000. 00

30, 000. 00* 30000. 00

100. 00 800. 00

30. 00 3300. 00

10, 000. 00* 10000. 00

2.00 96. 00|

22.00 374. 00|

100. 00 3800. 00

200. 00 1200. 00

250. 00 1500. 00

200. 00 400. 00

15. 00 7650. 00

15, 000. 00* 15000. 00

30. 00 68100. 00

27.00 2538. 00

43.00 107500. 00

52.00 180960. 00

130. 00 100100. 00

450. 00 2700. 00

105. 00 1470. 00

160. 00 4480. 00

200. 00 800. 00

230. 00 460. 00

25.00 250. 00|

40. 00 80. 00|

55. 00 1980. 00

1.30 3497. 00

5. 00 1550. 00

5, 000. 00* 5000. 00

559, 585. 00

SUMMARY

OF

00*

REMA

1800.
1960.
3920.
448.
224.
950.
280.
2628.
8070.
2015.
17000.
570, 397. 00

I NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ |

5, 000. 00* 5000
77,000. 00* 77000
100. 00 800
15. 00 1650
20, 000. 00* 20000
25.00 1200
50. 00 850
10. 00 380
200. 00 1200
200. 00 1200
200. 00 400.
14.00 7140.
33, 000. 00* 33000.
36. 00 81720.
75.00 7050.
37.00 92500.
38. 00 132240.
110. 00 84700.
10. 00 60.
137.00 1918.
260. 00 7280.
400. 00 1600.
500. 00 1000.
85. 00 850.
125.00 250.
65. 00 2340.
3.00 8070.
6. 00 1860.
1, 000. 00* 1000.
574, 258. 00

Bl D245
PAGE 8
11/ 26/ 01
FI FTH
BI D AMOUNT
2, 500. 00* 2500
48, 125. 00* 48125
80. 00 640
36. 00 3960
7, 800. 00* 7800
2.25 108
22.00 374
160. 00 6080
210. 00 1260
165. 00 990
220. 00 440
12.50 6375
15, 000. 00* 15000
47. 30 107371
72.00 6768
46. 00 115000
52.00 180960
75. 00 57750
1, 000. 00 6000
170. 00 2380
175. 00 4900
45. 00 180
75. 00 150
25.50 255
41. 50 83.
56. 00 2016.
1.30 3497.
5.30 1643.
3, 000. 00* 3000.
585, 605. 00



TEM

©CoOoO~NOUODWNE

REMA

1705

10- 0A5004
10- SJ-26- 1 SUMMARY OF
11/ 20/ 01
_______________________________ |_______________________________
SI XTH | SEVENTH
BI D AMOUNT | BI D
_______________________________ |_______________________________
3, 500. 00* 3500. 00| 9, 000. 00*
50, 000. 00* 50000. 00| 30, 000. 00*
120. 00 960. 00| 400. 00
65. 00 7150. 00| 40. 00
30, 000. 00* 30000. 00| 10, 000. 00*
35.00 1680. 00| 2.50
90. 00 1530. 00| 23.00
179. 00 6802. 00| 100. 00
500. 00 3000. 00| 250. 00
500. 00 3000. 00| 250. 00
500. 00 1000. 00| 250. 00
15. 00 7650. 00| 10. 00
35, 000. 00* 35000. 00| 15, 000. 00*
46. 00 104420. 00| 40. 00
70.00 6580. 00| 88. 00
84. 00 210000. 00| 57.00
89. 00 309720. 00| 63. 00
170. 00 130900. 00| 143. 00
1, 500. 00 9000. 00| 10. 00
320. 00 4480. 00| 175. 00
450. 00 12600. 00| 163. 00
240. 00 960. 00| 300. 00
310. 00 620. 00| 1, 000. 00
60. 00 600. 00| 28.00
45. 00 90. 00| 44.00
59. 00 2124. 00| 60. 00
1.50 4035. 00| 1.30
5. 00 1550. 00| 5. 50
6, 500. 00* 6500. 00| .00

955, 451. 00

0.
673, 157. 00

N |

N G

B I

DDERS

Bl D245
PAGE 9
11/ 26/ 01



